

June 27, 2017

ADDENDUM NO.7
Technical Advisory Services for Bowmanville Rail Expansion
Request Number: RQQ-2017-CLE-010

The following amendments/clarifications hereby form a part of this Addendum which in turn forms part of the Request Document. The contents of this Addendum shall be accounted for in the Submission including any prices bid for the Services.

No consideration will be given for extras and/or changes due to the Proponent not being familiar with the contents of this Addendum.

Remitting a Submission acknowledges receipt of this Addendum. All other terms and conditions remain the same.

1. CLARIFICATIONS

Q1. Can Metrolinx advise if a Conflict of Interest would exist between the existing RER TA team and the work on a design team supporting the future downstream design-build projects for Bowmanville expansion project?

A1. **Based on the circumstances known to Metrolinx at this time, the current RER Technical Advisory Consultant would not be precluded from being part of a design team supporting the future downstream design-build projects for Bowmanville expansion project unless they are awarded with the consultant assignment for the Bowmanville Rail Expansion Project. Refer to Addendum No.1 , A1.**

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.



Jill Chen
Senior Procurement Officer
Procurement Services

Phone: (416) 202-3747
E-mail: Jill.Chen@metrolinx.com